## TABULATION OF BIDS CITY OF JOHNSON CITY, TENNESSEE SEPTEMBER 15, 2020 - 2:30 PM ITB #6443 CONSTRUCT POST FRAME EQUIPMENT STORAGE BUILDINGS FACILITIES MANAGEMENT

CONTRACTOR	State Contractor License #	24' x 96'	24' x 72'	Grand Total	Project Timeframe
Brant Construction	67479	\$ 46,080.00	\$ 34,560.00	\$ 80,640.00	2 weeks to build
Mitch Cox	24321	\$ 46,820.00	\$ 40,000.00	\$ 86,820.00	6-8 weeks depending on weather
White's Construction	35420	\$ 48,990.00	\$ 38,239.00	\$ 87,229.00	1st quarter of 2021
Hoilman Construction*	26587	\$ 63,204.00	\$ 55,614.00	\$ 112,958.00	120 days
Construction Partner	63246	\$ 70,300.00	\$ 65,500.00	\$ 135,800.00	12 weeks

**Decline**: Preston Construction

No Response: Access Control Systems, Accurate Constracting Services, Annalyn Ang Jones, Batten | Shaw, Beech Construction Services, Blue Team Restoration, Bluebook, BrandSafeway Solutions, City Wide of Knoxville, Cliff Carey, Comsa, Construction Journal, Continental Flooring, Corporate Vision, Curl Construction & Excavation, DeAngelis Diamond Construction, Duracap, Gilliam, GRC, GTL Construction, Hedstrom Landscape Architecture, Henson, JSX Inc., K&J Associates, Lamp Inc, Landscape Services, Leland, Mahagony Development, Nashville Sheet Metal, National Capital Investment, NCI, Orion, Phoenix Commercial Builders, Pinnacle Construction Partners, Allstar Mounds, Porter Roofing, Reed Const, Rocky Top Coating Shop, Shuler Crew Construction, Spring Clean, Stubblefield Construction, Swartz Building Solutions, TN Guardrail, The Sign Shop, Thompson Contracting, King General Contractors

<sup>\*</sup>Total price discounted if awarded both buildings