

TABULATION OF BIDS
CITY OF JOHNSON CITY, TENNESSEE
OCTOBER 1, 2020 - 3:00 PM
ITB #6439 ADDITIONS AND ALTERATIONS
TO INDIAN TRAIL INTERMEDIATE SCHOOL
FACILITIES MANAGEMENT

CONTRACTOR	State Contractor License #	Addendum Acknowledged (4)	Bid Bond	Base Bid	Alternative #1	Unit Prices	Subcontractors
Preston Construction	11606	✓	✓	\$ 1,365,000.00	\$ 23,000.00	Unsuitable Mass \$36.00/cu yd Rock Mass \$240/cu yd Foundation/Trench \$54/ cu yd Rock Trench \$360/cu yd	Electrical - Advent Plumbing - SB White HVAC - SB White Masonry - Preston Construction
Path Construction Northeast	72457	✓	✓	\$ 1,393,000.00	\$ 34,500.00	Unsuitable Mass \$32.00/cu yd Rock Mass \$210/cu yd Foundation/Trench \$48/ cu yd Rock Trench \$315/cu yd	Electrical - Advent Plumbing - SB White HVAC - SB White
Construction Partners	63246	✓	✓	\$ 1,399,000.00	\$ 23,945.00	Unsuitable Mass \$33.00/cu yd Rock Mass \$220/cu yd Foundation/Trench \$50/ cu yd Rock Trench \$330/cu yd	Electrical - Kingsport Armature Plumbing - Norwell HVAC - Norwell Masonry - Straight Line
GRC Construction	26491	✓	✓	\$ 1,460,000.00	\$ 23,700.00	Unsuitable Mass \$36.00/cu yd Rock Mass \$225/cu yd Foundation/Trench \$55/ cu yd Rock Trench \$335/cu yd	Electrical - Advent Plumbing - SB White HVAC - SB White Masonry - GRC Construction
Armstrong Construction	1554	✓	✓	\$ 1,540,000.00	\$ 25,000.00	Unsuitable Mass \$45.50/cu yd Rock Mass \$275/cu yd Foundation/Trench \$75/ cu yd Rock Trench \$375/cu yd	Electrical - Advent Plumbing - Norwell HVAC - Norwell Masonry - Armstrong
BurWil Construction*	8047	✓	✓	\$ 1,556,000.00	\$ 24,555.00	Unsuitable Mass \$34.00/cu ft Rock Mass \$300/cu ft Foundation/Trench \$50/ cu ft Rock Trench \$500/cu ft	Electrical - Advent Plumbing - SB White HVAC - SB White Masonry - Relyt

* = includes \$9,000 envelope deduct from base bid

Decline: J.E. Green

No Response: H & M Constructors, Mitch Cox, JA.. Street & Associates