



**Purchasing Department**

**209 Water Street  
Johnson City, TN 37601  
(423) 975-2716**

## **POSTPONEMENT NOTICE**

---

**TO:** All Prospective Vendors

**FROM:** Valerie Harless,  
Assistant Director of Purchasing

**SUBJECT:** Postponement Notice – ITQ 2021-28 Athletic Flooring Refinishing –  
Indian Trail Middle School

**DATE:** 11/10/21

The due date for this project has been postponed until 11/19/21 @ 2:00pm

All other specifications/requirements remain the same. If you have already submitted your response, it will be kept until the new due date/time or it can be returned to you for re-submittal upon request. Any questions regarding notice please contact this office.